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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT  1 of 3

9 4-Apr-2003

1.  CONTRACT ID CODE

and effect.

15B. CONTRACTOR/OFFEROR 16B. UNITED STATES OF AMERICA

 

Prospect Bridge Replacement and Brush Creek Channel Modification, Kansas City, Missouri
The Solicitation is amended in accordance with the attached page.

RECEIPT OF PROPOSALS IS EXTENDED UNTIL 2:00 PM, LOCAL TIME, 9 APRIL 2003, RM 760
FEDERAL BUILDING, 601 EAST 12TH STREET, KCMO  64106-2896.



DACW41-03-R-0063-0009 
 

2 – Amdt. 0009  

The SOLICITATION is amended as follows: 
 
1.  SPECIFICATIONS: 
 
Narrative Changes:  The following changes are made narratively to the Specification. 
 
(a)  Clarifications:  Section 03311 – CAST-IN-PLACE STRUCTURAL CONCRETE FOR CIVIL WORKS, 
paragraph 2.1.2.3, TEST LIMITS table. The following information is provided for clarification. 
 

Footnote D to Table 3 in ASTM C 33 remains applicable for the property test item – “Material Finer 
than 75-mm (No. 200) Sieve”. 

 
(b)  Clarification:  Bid Item No. 0048 Invert Channel Protection:  The words “and 12-inch quarry run rock 
material” were deleted by narrative in Amendment 0007. The complete bid schedule attached in Amendment 
0007 did not reflect the narrative. These words should be deleted from this option item and a copy of the 
revised Bidding Schedule, page 5, is attached. 

 
2.  Offerors are required to acknowledge receipt of this amendment in the space provided on the SF1442, or 
by separate letter or telegram prior to receipt of offers.  Failure to acknowledge all amendments may cause 
rejection of the offer. 
 
3.  Proposals will be received until 2:00 p.m., local time, 9 April 2003, in Room 760 Federal Building, 601 
E. 12th Street, Kansas City, Missouri  64106-2896.  Points of Contact are as follows: 

 
Contract Specialist:   Gregg Gulledge  816-983-3808 
Project Manager:   Kent Myers  816-983-3399 

 



DACW41-03-R-0063-0007

ITEM SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Chanticleer Pear 
(2 1/2-in. cal)

0045AQ 
OPTION

Watering all Trees Allowance NET AMT _________$10,000_ 

0046 Turf Reinforcement Mat 120,000 Square Foot NET AMT ________________
OPTION

0047 Paved Slope Protection 4,000 Square Yard NET AMT ________________
OPTION

0048 Invert Channel Protection Lump Sum NET AMT ________________
OPTION

0049 18-inch Concrete Channel Pavement 2,275 Square Yard NET AMT ________________
OPTION

0050 Walkway Handrailing 1,013 Linear Feet NET AMT ________________
OPTION

Includes all work required to provide 18-inch concrete channel pavement, in the Reach 
between the Prospect Bridge and Dam No. 3.  The work includes anchors, reinforcing 
steel and drains, as shown on the drawings.

Provides installation of handrailing along Swope Parkway Trail and all other walkway 
locations shown including but not limited to the fabrication, painting, grout and hardware 
necessary for installation.    

Includes all work required to provide 12,000 tons of tabular blocks of sound durable 
limestone, and 12-inch concrete accessway, reinforcing steel and foam rubber.  (Sta. 
12+70 to 30+80)

Includes all work required to furnish and install the additional rock and concrete slope 
protection, as indicated in the specifications.

________________0045AP 
OPTION

12 Each NET AMT

Includes all work required to provide furnish and install the Turf Reinforcement Mat, as 
indicated in the specifications, as indicated in the specifications.
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